DIVISION THREE MONTHLY LETTING RESULTS
AUGUST 8, 2006

WBS ENGINEERS CONTRACTOR | % OVER
ELEMENT(S) DESCRIPTION COUNTY ESTIMATE CONTRACTOR BID (UNDER)
37942, 40946, |WIDEN AND RESURFACE SECONDARY BRUNSWICK $1,135,776.31 |BARNHILL CONTRACTING $1,145,045.84 1%

40947, & ROADS IN BRUNSWICK COUNTY. COMPANY

3CR.20101.31

COASTAL CAROLINA DIV.
OF APAC-ATLANTIC, INC.

$1,194,199.89

5%

344425311 |REMOVAL, DESIGN, FABRICATION, AND | NEW HANOVER & | $310,570.00 |SPECIALTY SERVICES $592,855.00 91%
INSTALLATION OF OVERHEAD SIGN BRUNSWICK CONTRACTORS, INC.
ASSEMBLIES. DESIGN, FABRICATION,
AND INSTALLATION OF A CANTI-LEVER TLC WORKS, INC. $604,000.00 94%
SIGN ASSEMBLY. REMOVAL,
REPLACEMENT, AND INSTALLATION OF H. B. ROWE & CO., INC. $710,250.00 | 129%
GUIDE SIGNS. REMOVAL OF
OVERHEAD STRUCTURE SIGN
LIGHTING SYSTEMS, AND WALKWAYS
IN BRUNSWICK AND NEW HANOVER
COIINTIFS
2026031 |WIDEN SR 1501 IN ONSLOW COUNTY. ONSLOW $311,200.00 |ONSLOW GRADING & $300,061.50 4%
PAVING, INC.
3CR.20671.30 & RESURFACING, PATCHING EXISTING ONSLOW $489,770.00 |ONSLOW GRADING & $506,479.25 3%
40691 PAVEMENT (MILL), PAVEMENT PAVING, INC.
MARKINGS AND RAISED PAVEMENT COASTAL CAROLINADIV. | $638,274.00 30%
MARKERS ON 6 ROADS IN ONSLOW OF APAC-ATLANTIC, INC.
COUNTY.
3.101011, |CONSTRUCTION OF VARIOUS BRUNSWICK $158,350.00 |CAROLINA EARTH $222.552.50 1%
3.201011, |CONCRETE ITEMS IN BRUNSWICK MOVERS, INC.
3.201021, ETC. |COUNTY. COOPER CONSTRUCTION | $276,500.00 75%
COMPANY
3106511, |CONSTRUCTION OF VARIOUS NEW HANOVER $158,350.00 |CAROLINA EARTH $202,320.00 28%
3.206511, |CONCRETE ITEMS IN NEW HANOVER MOVERS, INC.
3.106531, |COUNTY. COOPER CONSTRUCTION | $276,500.00 75%
3.206521, ETC. COMPANY




